STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 05/ 05/ 05 IN SAN DI EGO COUNTY NEAR LAKESI DE 05/ 23/ 05
CONTRACT NUMBER 11- 241804 FROM W LLOW ROAD TO VI Gl LANTE ROAD CONTRACT CODE 'B '
LOCATI ON 11-SD-67-6.7/9. 3 83 CONTRACT | TEMS
CONSTRUCT MEDI AN BUFFER FEDERAL Al D ACST- P067- (068) E
PH- P067- (068) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13.0%
PROPOSALS | SSUED 13 FUND TOTAL  HB1 2,370, 000 TOTAL NUMBER OF WORKI NG DAYS 240
NUVBER OF Bl DDERS 2 ENG NEERS EST 2,022,227.40  AMOUNT OVER 443, 138. 60 PERCENT OVER EST 21.91
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL BIDDER I D BI DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2, 465, 366. 00 1 ERRECAS | NC 619 390- 6400
00395434
P O BOX 640 FAX 619 443-3002
LAKESI DE CA 92040
2 2,021, 178. 00 2 HAZARD CONSTRUCTI ON' COVPANY 858 587- 3600

RQUESTED BI D RELI EF
P O BOX 229000

00750542
FAX 858 453-6034

SAN DI EGO CA 92192-9000



11- 241804
11-SD-67-6
05/ 05/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 23/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ATLAS FENCE
SAN DI EGO CA

CTM
RANCHO CORDOVA CA

DALEY CORPORATI ON
SAN DI EGO CA

FONTANA STEEL
SAN MARCCS CA

HYDROSPROUT
ESCONDI DO CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

REYCO SM TH AND REYNCLDS
Rl VERSI DE CA

SELECT ELECTRIC
SPRI NG VALLEY CA

SOLI D STRUCTURES
LA MESA CA

STATEW DE SAFETY AND SI GNS
POMY CA

STATEW DE SAFETY AND SI GNS
PONAY CA

FENCI NG ( PORTI ON)

BARRI ER

ASPHALT PAVI NG

REBAR

ERCSI ON CONTRCL ( PORTI ON)

STRI PI NG

LANDSCAPI NG AND | RRI GATI ON

ELECTRI CAL

M NOR CONCRETE STRUCTURES

CONSTRUCTI ON AREA SI GNS, GUARD RAI L DELI NATORS

REMOVE OBJECT MARKERS, REST DELI NATORS AND RESET ROAD S| GNS



11- 241804
11-SD-67-6
05/ 05/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 3
05/ 23/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

ACL
POMONA CA

AREA WEST FENCE
LAKESI DE CA

ATLAS ENVI RONMENTAL
SPRI NG VALLEY CA

FONTANA STEEL
SAN MARCOS CA

HYDROSPROUT
ESCONDI DO CA

LEKCS ELECTRI C
EL CAJON CA

PAVEMENT REYCLCI NG
Rl VERSI DE CA

PAYCO SPECI ALTI ES | NC
CHULA VI STA CA

REYCO SM TH AND REYNCLDS
RI VERSI DE CA

STATEW DE SAFETY AND SI GNS
PONAY CA

ASPHALT CONCRETE DI KE

CONCRETE BARRI ER ( PARTI AL)

VETAL BEAM GUARD RAI L

CLEARI NG AND GRUBBI NG ( PARTI AL)

REI NFCRCI NG STEEL

ERCSI ON CONTRCL

SI GNAL AND LI GHTI NG

RUMBLE STRI PS

TRAFFI C STRI PI NG AND MARKI NG

PLANTI NG AND | RRI GATI ON

CONSTRUCTI ON AREA SI GNS



11- 241804 Bl D245

11- SD-67- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 05/ 05 05/ 23/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071301 TEMPORARY FENCE M 160 60. 00 9, 600. 00
2 071325 TEMPORARY FENCE ( TYPE ESA) M 1, 470 9. 00 13, 230. 00
3 034180 SEWER VI DEO SURVEY M 182 15. 00 2, 730. 00
4 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00 3, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00 20, 000. 00
6 074023 TEMPORARY EROSI ON CONTROL MR 7,550 .50 3, 775. 00
7 034181 TEMPORARY CONSTRUCTI ON ENTRANCE ( TYPE 1) EA 8 4,500. 00 36, 000. 00
8 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 5 1, 700. 00 8, 500. 00
9 (S) 074041 STREET SVEEPI NG LS LUMP SUM 80, 000. 00 80, 000. 00
10 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 5, 500. 00 5, 500. 00
11 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 13, 500. 00 13, 500. 00
12 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVMP SUM 160, 000. 00 160, 000. 00
13 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 11, 900 4.40 52, 360. 00
14 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 68 52. 00 3, 536. 00
15 120300 TEMPORARY PAVEMENT MARKER EA 900 3. 50 3, 150. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 2, 600. 00 10, 400. 00
17 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 370 34.00 46, 580. 00
18 034182 TRAFFI C PLASTI C DRUMB EA 56 20. 00 1, 120. 00
19 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 560. 00 15, 680. 00
20 034183 TEMPORARY CRASH CUSHI ON ( ADI EM EA 16 6, 800. 00 108, 800. 00
21 034191 REMOVE OBJECT MARKER EA 3 150. 00 450. 00
22 150662 REMOVE METAL BEAM GUARD RAI LI NG M 28 40. 00 1, 120. 00
23 150717 REMOVE TRAFFI C STRI PE AND PAVEMVENT M2 1, 880 14. 00 26, 320. 00
MARKI NG
24 150805 REMOVE CULVERT M 95 255. 00 24, 225. 00
25 150820 REMOVE | NLET EA 8 2,000. 00 16, 000. 00
26 152255 RESET MAI LBOX EA 21 240. 00 5, 040. 00
27 034184 RESET DELI NEATOR EA 11 25. 00 275. 00
28 152320 RESET ROADS| DE SI GN EA 9 400. 00 3, 600. 00
29 153210 REMOVE CONCRETE VB 7 350. 00 2, 450. 00
30 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
31 190101 ROADWAY EXCAVATI ON VB 4,260 46. 65 198, 729. 00
32 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) MB 1, 030 50. 00 51, 500. 00
33 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 400 210. 00 84, 000. 00
34 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 48 800. 00 38, 400. 00
VALL)
35 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 10, 000. 00 10, 000. 00



11- 241804 Bl D245

11- SD-67- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 05/ 05 05/ 23/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 (S) 034185 BONDED FI BER MATRI X ( EROSI ON CONTROL) KG 3, 030 1.70 5, 151. 00

37 203021 FI BER ROLLS M 2,310 9.50 21, 945. 00

38 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 2 320. 00 640. 00

39 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 5 400. 00 2, 000. 00

40 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 11 120. 00 1, 320. 00

41 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 17 30. 00 510. 00

42 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 7,500. 00 7,500. 00

43 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00

44 208304 WATER METER EA 1 2,000. 00 2, 000. 00

45 034186 65 MM CORRUGATED HI GH DENSI TY M 5 90. 00 450. 00
POLYETHYLENE Pl PE CONDUI T

46 260201 CLASS 2 AGGREGATE BASE VB 1, 580 100. 00 158, 000. 00

47 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1 1, 600. 00 1, 600. 00

48 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 370 104. 00 142, 480. 00

49 394001 PLACE ASPHALT CONCRETE DI KE M 1, 700 7.00 11, 900. 00

50 034187 RUVBLE STRI P STA 120 240. 00 28, 800. 00
(AC, GROUND- I N | NDENTATI ONS)

51 (F) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 220 1,165. 00 256, 300. 00

52 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 25 2,200. 00 55, 000. 00

53 (S) 034188 COBBLESTONE TEXTURE M2 33 400. 00 13, 200. 00

54 (S) 034189 ARCHI TECTURAL TREATNMENT M2 53 200. 00 10, 600. 00
(HEAVY SANDBLAST TEXTURE)

55 511047 ANTI - GRAFFI TI  COATI NG MR 33 35. 00 1, 155. 00

56 (F) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 7,959 4.00 31, 836. 00

57 (S) 597601 PREPARE AND STAI N CONCRETE M2 33 90. 00 2,970. 00

58 650069 450 MM REI NFORCED CONCRETE PI PE M 30 355. 00 10, 650. 00

59 650084 1200 MM REI NFORCED CONCRETE Pl PE M 3 250. 00 750. 00

60 664014 450 MM CORRUGATED STEEL PI PE M 100 490. 00 49, 000. 00
(1.63 MV THI

61 664019 600 MM CORRUGATED STEEL PI PE M 8 1, 100. 00 8, 800. 00
(1.63 MV THI CK)

62 664032 900 MM CORRUGATED STEEL PI PE M 3 1, 200. 00 3, 600. 00
(1.63 MV THI

63 664046 1200 MV CORRUGATED STEEL Pl PE M 18 1, 630. 00 29, 340. 00
(4.27 MM THI

64 664047 1350 MVl CORRUGATED STEEL Pl PE M 6 1, 300. 00 7, 800. 00
(2.01 MM THI CK)

65 703233 GRATED LI NE DRAI N M 3 1, 700. 00 5, 100. 00



11- 241804 Bl D245

11- SD-67- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 05/ 05 05/ 23/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
66 721010 ROCK SLOPE PROTECTI ON VB 12 300. 00 3, 600. 00
(BACKING NO. 1, METHOD B)
67 721420 CONCRETE (DI TCH LI NI NG) VB 160 420. 00 67, 200. 00
68 729010 ROCK SLOPE PROTECTI ON FABRI C MR 32 18. 00 576. 00
69 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 944 4.00 3, 776. 00
70 820118 GUARD RAI LI NG DELI NEATOR EA 20 40. 00 800. 00
71 (S) 832001 METAL BEAM GUARD RAI LI NG M 36 240. 00 8, 640. 00
72 (S) 839521 CABLE RAI LI NG M 150 60. 00 9, 000. 00
73 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 600. 00 5, 200. 00
74 (S) 839704 CONCRETE BARRI ER ( TYPE 60D) M 130 620. 00 80, 600. 00
75 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 150 32.00 4, 800. 00
76 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 820 2.80 2, 296. 00
77 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 34 3. 50 119. 00
(BROKEN 3.66 M- 0.92 M
78 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 15, 400 .55 8, 470. 00
79 (S) 034190 PAI NT Al RCRAFT MARKI NG M2 2.2 30. 00 66. 00
80 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 330 3.20 4, 256. 00
81 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 46, 000. 00 46, 000. 00
82 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 18, 000. 00 18, 000. 00
83 999990 MOBI LI ZATI ON LS LUMP SUM 252, 000. 00 252, 000. 00

TOTAL 2, 465, 366. 00



11- 241804 Bl D245

11-SD-67-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
05/ 05/ 05 05/ 23/ 05
| TEM SECOND
Bl D AMOUNT

1 11.00 1760. 00

2 7.00 10290. 00

3 6. 00 1092. 00

4 3, 300. 00 3300. 00

5 17, 000. 00 17000. 00

6 .50 3775. 00

7 2,400. 00 19200. 00

8 590. 00 2950. 00

9 24, 000. 00 24000. 00
10 2,600. 00 2600. 00
11 13, 000. 00 13000. 00
12 110, 000. 00 110000. 00
13 4.80 57120. 00
14 56. 00 3808. 00
15 4.00 3600. 00
16 3, 300. 00 13200. 00
17 24. 00 32880. 00
18 75. 00 4200. 00
19 450. 00 12600. 00
20 4,000. 00 64000. 00
21 28. 00 84. 00
22 54. 00 1512. 00
23 15. 00 28200. 00
24 67. 00 6365. 00
25 1, 300. 00 10400. 00
26 160. 00 3360. 00
27 28. 00 308. 00
28 430. 00 3870. 00
29 260. 00 1820. 00
30 34, 400. 00 34400. 00
31 49. 00 208740. 00
32 68. 00 70040. 00
33 73. 00 29200. 00
34 100. 00 4800. 00
35 11, 000. 00 11000. 00
36 1.00 3030. 00
37 13. 00 30030. 00
38 350. 00 700. 00
39 290. 00 1450. 00




11- 241804 Bl D245

11-SD-67-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 05/ 05 05/ 23/ 05
| TEM SECOND
Bl D AMOUNT

40 110. 00 1210. 00
41 30. 00 510. 00
42 8, 000. 00 8000. 00
43 10, 000. 00 10000. 00
44 2, 000. 00 2000. 00
45 100. 00 500. 00
46 70. 00 110600. 00
47 2,200. 00 2200. 00
48 102. 00 139740. 00
49 6. 00 10200. 00
50 160. 00 19200. 00
51 1, 300. 00 286000. 00
52 1, 800. 00 45000. 00
53 780. 00 25740. 00
54 50. 00 2650. 00
55 57. 00 1881. 00
56 4.00 31836. 00
57 79. 00 2607. 00
58 210. 00 6300. 00
59 1, 000. 00 3000. 00
60 400. 00 40000. 00
61 960. 00 7680. 00
62 1, 360. 00 4080. 00
63 900. 00 16200. 00
64 1, 000. 00 6000. 00
65 1, 000. 00 3000. 00
66 330. 00 3960. 00
67 200. 00 32000. 00
68 2.00 64. 00
69 6. 00 5664. 00
70 27.00 540. 00
71 240. 00 8640. 00
72 74. 00 11100. 00
73 3, 200. 00 6400. 00
74 290. 00 37700. 00
75 36. 00 5400. 00
76 3.00 2460. 00
77 4.00 136. 00
78 .60 9240. 00




11- 241804 Bl D245

11-SD-67-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
05/ 05/ 05 05/ 23/ 05
| TEM SECOND
Bl D AMOUNT
79 30. 00 66. 00
80 3. 00 3990. 00
81 56, 000. 00 56000. 00
82 12, 000. 00 12000. 00
83 190, 000. 00 190000. 00

TOT 2,021, 178. 00



